COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/08/12
PAGE : 002 -1
TABULATION OF BIDS
LETTING NO. : 20120308 CONTRACT ID : C17987 COUNTIES : OTERO
LETTING DATE : 03/08/12 REGION )
LETTING TIME : 10:00 AM CONTRACT TIME : 100 WORK DAYS
TERRAIN : ROLLING PROJECT(S) : NHO504-063
CONTRACT DESCRIPTION :
PROJECT NH 0504-063
LOCATED ON US 50 BEGINNING AT MP 359.00 AND EXTENDING
APPROXIMATELY 7.8 MILES EASTERLY TO MP 366.80
CONSISTING OF:
REMOVAL OF ASPHALT MAT (PLANING), HMA OVERLAY,
RECONSTRUCTION OF ROADWAY THROUGH MANZANOLA,
CURB & GUTTER, CURB RAMPS, CULVERTS, DRAINAGE
IMPROVEMENTS IN MANZANOLA, BRIDGE DECK REPAIR,
BRIDGE RAIL REPLACEMENT AND GUARDRAIL INSTALLATION.
THE WORK REQUIRES PHASED CONSTRUCTION TO ACCOMMODATE
TRAFFIC DURING CONSTRUCTION.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0  -EST- ENGINEER™S ESTIMATE $ 5,732,397.64 111.6661%  100.0000%
1 701A ROCKY MOUNTAIN MATERIALS AND ASPHALT, INC. $ 5,133,515.76  100.0000%  89.5527%
2 757A MARTIN MARIETTA MATERIALS $ 5,444,055.62 106.0493%  94.9700%
3 005A A & S CONSTRUCTION CO. $ 5,563,000.00 108.3663%  97.0449%
4 027A APC SOUTHERN CONSTRUCTION COMPANY, LLC $ 5,777,293.63 112.5407%  100.7832%
IC 0) -EST- IC 1) 701A IC 2) 757A
IENGINEER"S ESTIMATE |ROCKY MOUNTAIN MATERIALS |MARTIN MARIETTA MATERIALS
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ S S
SECTION 0001  MAJOR ITEMS | | |
| | |
202-00008 Tree Trimming 50.000 HOUR| 100.0000 5000.00] 169.3100 8465.50] 86.0600 4303.00
202-00010 Rem Tree 1.000 EACH] 500.0000 500.00] 1906.4700 1906.47] 1315.9300 1315.93
202-00019 Rem Inlet 11.000 EACH] 800.0000 8800.00] 516.5900 5682.49]| 1679.7700 18477.47
202-00026 Rem S and D Pave 2500.000 SY 6.5000 16250.00] 4.4100 11025.00] 6.3900 15975.00
202-00031 Rem of Fire Hydrant 1.000 EACH 700.0000 700.00] 2060.4800 2060.48]| 671.9100 671.91
202-00033 Rem Pipe 24.000 EACH| 1200.0000  28800.00] 512.1100 12290.64| 747 .8300 17947.92
202-00037 Rem of End Section 4.000 EACH| 220.0000 880.00] 178.1900 712.76] 419_9500 1679.80
202-00090 Rem Delineator 481.000 EACH]| 4.5000 2164.50] 3.0600 1471.86] 3.0600 1471.86
202-00200 Rem Sidewalk 175.000 SY | 14.0000 2450.00] 4.8800 854.00] 241600 4228.00
202-00203 Rem Curb and Gutter 761.000 LF | 6.0000 4566.00] 5.7400 4368.14| 7.5200 5722.72
202-00240 Rem Asphalt Mat (Planing) 278877.000 SY | 1.2000  334652.40] 1.1000 306764.70] 1.3100 365328.87
202-00425 Rem Bridge Railing 383.000 LF | 25.0000 9575.00] 7.5500 2891.65]| 7.5800 2903.14
202-00453 Rem Port Present Str (2) 753.000 SY | 200.0000  150600.00] 118.7100  89388.63| 136.8100 103017.93
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TABULATION OF BIDS
LETTING NO. : 20120308 CONTRACT ID : C17987 COUNTIES : OTERO
LETTING DATE : 03/08/12 REGION -2
LETTING TIME : 10:00 AM
I( 0) -EST- 1) 701A 2 ) 757A
IENGINEER™S ESTIMATE IROCKY MOUNTAIN MATERIALS [MARTIN MARIETTA MATERIALS
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
202-00460 Rem Port Present Str (3) 15.000 SY | 285.0000 4275.00] 352.9100 5293.65] 406.7300 6100.95
202-00504 Rem Exp Device 107.000 LF | 10.0000 1070.00] 21.3900 2288.73] 246500 2637.55
202-00810 Rem Ground Sign 186.000 EACH]| 90.0000  16740.00] 48.1200 8950.32] 48.0800 8942.88
202-00821 Rem Sign Panel 9.000 EACH] 70.0000 630.00] 26.7400 240.66] 26.7100 240.39
202-01130 Rem Gdrail Ty 3 3000.000 LF | 3.0000 9000.00] 1.8700 5610.00]| 1.8800 5640.00
202-01300 Rem End Anchorage 2.000 EACH] 150.0000 300.00] 171.1100 342.22] 171.8100 343.62
202-04002 Clean Culvert 13.000 EACH| 1000.0000  13000.00] 909.0100  11817.13] 2105.4900  27371.37
203-00010 Uncl Excav (CIP) 17872.000 CY | 12.0000  214464.00] 9.3900 167818.08]| 13.2600  236982.72
203-01500 Blading 50.000 HOUR| 120.0000 6000.00] 124.6900 6234 .50] 85.5400 4277.00
206-00000 Str Excav 294.000 CY | 10.0000 2940.00] 28.0300 8240.82| 4.2000 123480
206-00065 Str BkFfl (Flow-Fill) 468.000 CY | 90.0000  42120.00] 81.1200  37964.16] 102.6300  48030.84
208-00002 Erosion Log (12 In) 200.000 LF | 5.0000 1000.00] 5.8300 1166.00] 5.7400 1148.00
208-00011 Erosion Bales (Weed Free) 50.000 EACH] 16.0000 800.00] 13.6400 682.00] 13.4200 671.00
208-00020 Silt Fence 100.000 LF | 2.0000 200.00] 1.2800 128.00] 1.2600 126.00
208-00034 Gravel Bag 1100.000 LF | 5.0000 5500.00]| 5.1300 5643.00| 5.0500 5555.00
208-00045 Conc Washout Str 4.000 EACH]| 650.0000 2600.00] 11254800 4501.92] 747 .4500 2989.80
208-00051 Storm Drain Inlet Protecti 100.000 LF | 15.0000 1500.00] 8.3800 838.00] 8.2500 825.00
208-00103 Removal and Disposal of Se 40.000 HOUR] 40.0000 1600.00] 443800 1775.20] 43.6900 1747 .60
208-00105 Removal and Disposal of Se 40.000 HOUR] 80.0000 3200.00] 84.4800 3379.20] 83.1700 3326.80
208-00106 Sweeping (Sediment Removal 64.000 HOUR| 75.0000 4800.00] 145.8900 9336.96] 98.1700 6282.88
208-00107 Rem Trash 40.000 HOUR] 30.0000 1200.00] 94.8200 3792.80] 57.6400 2305.60
208-00205 Erosion Control Supervisor 200.000 HOUR| 55.0000  11000.00] 37.4300 7486.00] 36.8500 7370.00
210-00011 Res Mailbox Str (Ty 1) 9.000 EACH] 200.0000 1800.00] 347.7900 3130.11] 197.6800 1779.12
210-00013 Res Mailbox Str (Ty 3) 3.000 EACH] 250.0000 750.00] 373.7100 1121.13] 304.5300 913.59
210-04010 Adj Manhole 6.000 EACH| 10000000 6000.00] 486.7900 2920.74] 747 .4500 4484.70
210-04030 Modify Guardrail 3450.000 LF 5.0000  17250.00] 5.8000  20010.00] 5.8200  20079.00
210-04070 Adjust Well 1.000 EACH] 500.0000 500.00] 293.6200 293.62] 331.4500 331.45
212-00006 Seeding (Native) 1.000 ACRE] 500.0000 500.00] 925.0600 925.06] 910.6300 910.63
212-00032 Soil Conditioning 1.000 ACRE] 15000000 1500.00] 1550.6700 1550.67] 1526.4800 1526.48
213-00002 Mulching (Weed Free Hay) 1.000 ACRE] 450.0000 450.00] 309.0700 309.07] 304.2400 304.24
304-06000 ABC (CL 6) 24692.000 TON | 17.0000  419764.00] 13.8500  341984.20] 16.7500  413591.00
304-09014 ABC (Spec) 300.000 TON | 20.0000 6000.00] 17.4300 5229.00]| 12.1300 3639.00
403-00720 HMA (Patching) (Asph) 200.000 TON | 100.0000  20000.00] 136.2500  27250.00] 120.5700  24114.00
403-34841 HMA (Gr SX) (100) (PG 64-2  42481.000 TON | 65.0000 2761265.00] 56.4600 2398477.26] 58.4400 2482589.64
403-34861 HMA (Gr SX) (100) (PG 70-2 3904.000 TON | 75.0000  292800.00] 71.8000  280307.20] 66.2800 258757.12
411-10255 Emul Asph (SS) 15418.000 GAL | 2.1000  32377.80] 4.4400  68455.92] 2.6300  40549.34
506-00212 Riprap (12 In) 24.000 CY | 120.0000 2880.00] 65.1500 1563.60] 68.5000 1644 .00
507-00000 Conc S and D Pave 300.000 CY | 350.0000  105000.00] 336.9000 101070.00] 324.9100  97473.00
515-00120 Waterproofing (Membrane) 723.000 SY | 13.0000 9399.00] 13.9000  10049.70] 16.0200  11582.46
518-01001 Br Expan Joint (Asphaultic 107.000 LF | 115.0000  12305.00] 136.8900  14647.23] 157.7600  16880.32
601-03040 Conc CL D (Bridge) 17.000 CY | 325.0000 5525.00| 374.3000 6363.10] 431.3800 7333.46
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TABULATION OF BIDS

LETTING NO. : 20120308 CONTRACT ID : C17987 COUNTIES : OTERO
LETTING DATE : 03/08/12 REGION : 2
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 701A IC 2 ) 757A

|ENGINEER"S ESTIMATE |]ROCKY MOUNTAIN MATERIALS |MARTIN MARIETTA MATERIALS

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
601-03041 Conc CL D (Bridge) (Spec) 23.000 CY | 350.0000 8050.00] 588.1900 13528.37] 677.8900 15591.47
602-00020 Reinf Steel (Epoxy) 2837.000 LB | 1.5000 4255 _50] 3.7400 10610.38] 4.3100 12227 .47
603-02185 23x14 In RCP (CIP) 654.000 LF | 130.0000 85020.00] 167.9500 109839.30] 144 .9600 94803.84
603-02245 30x19 In RCP (CIP) 96.000 LF | 160.0000 15360.00] 193.0900 18536.64] 156.8900 15061.44
603-05118 23x14 In RCES 2.000 EACH] 650.0000 1300.00] 1072.7100 2145.42] 1758.1000 3516.20
603-05124 30x19 In RCES 2.000 EACH] 750.0000 1500.00] 1100.0200 2200.04] 1845.1900 3690.38
603-10150 15 In CSP 35.000 LF | 70.0000 2450.00] 30.7000 1074 .50] 60.2000 2107.00
603-10180 18 In CSP 298.000 LF | 70.0000 20860.00] 34.1100 10164 .78] 54_.3700 16202.26
603-10360 36 In CSP 105.000 LF | 90.0000 9450.00] 46.6200 4895.10] 88.3600 9277.80
604-00305 Inlet Ty C (6 Fbt) 11.000 EACH] 3500.0000 38500.00] 2686 .3800 29550.18] 2852 .5300 31377.83
606-00301 Gdrail Ty 3 (6-3) 3000.000 LF | 16.0000 48000.00] 15.8300 47490.00] 15.8900 47670.00
606-01340 End Anchor Ty 3D 1.000 EACH] 700.0000 700.00] 780.6800 780.68] 4053.1100 4053.11
606-01370 Transition Ty 3G 2.000 EACH] 1250.0000 2500.00] 1248.0300 2496 .06] 1253.1300 2506.26
606-01380 Transition Ty 3H 4_000 EACH] 700.0000 2800.00] 673.7400 2694 .96 676.5000 2706.00
606-01460 Median Terminal 2.000 EACH] 3600.0000 7200.00] 3470.3000 6940.60] 3484 .4900 6968.98
606-02005 End Anchor (Flared) 1.000 EACH] 1900.0000 1900.00] 1600.9400 1600.94] 6222.1200 6222.12
606-11010 Brdg Rail Ty 10R 383.000 LF | 80.0000 30640.00] 93.5600 35833.48] 93.9500 35982.85
607-11525 Fence (Plastic) 20.000 LF | 10.0000 200.00] 10.6900 213.80] 5.2600 105.20
608-00000 Conc Sidewalk 77.000 SY | 35.0000 2695.00] 62.3100 4797 .87] 36.2400 2790.48
608-00010 Conc Curb Ramp 147.000 SY | 100.0000 14700.00] 160.3600 23572.92] 135.3000 19889.10
609-21020 C and G Ty 2 I1-B 761.000 LF | 30.0000 22830.00] 27 .6400 21034.04] 18.0900 13766.49
612-00001 Delin (Ty I) 410.000 EACH] 25.0000 10250.00] 12.8300 5260.30] 12.8200 5256.20
612-00002 Delin (Ty 11) 8.000 EACH] 26.0000 208.00] 17.1100 136.88]| 17.1000 136.80
612-00003 Delin (Ty 111) 63.000 EACH] 27 .0000 1701.00] 18.1800 1145.34] 18.1700 1144.71
614-00011 Sign Panel (CL I) 44 ._.000 SF | 25.0000 1100.00] 16.0400 705.76] 16.0300 705.32
614-00012 Sign Panel (CL I11) 1726.000 SF | 20.0000 34520.00] 17.6500 30463.90] 17.6300 30429.38
614-01503 Steel Sign Supp (2-1In Rd)( 20.000 EACH] 110.0000 2200.00] 171.1100 3422 .20] 170.9700 3419.40
614-01573 Steel Sign Supp (2-1/2 Rd 138.000 EACH] 350.0000 48300.00] 301.5800 41618.04] 301.3300 41583.54
614-01583 Stl Sign Supp (2-1/2 In Rd 16.000 EACH] 450.0000 7200.00] 449.1600 7186.56] 448.7900 7180.64
614-80385 Rumble Strip 72948.000 LF | 0.2800 20425.44| 0.1800 13130.64] 0.1200 8753.76
620-00002 Field Office (CL 2) 1.000 EACH] 15000.0000 15000.00] 11811.0700 11811.07] 14793.3400 14793.34
620-00012 Field Lab (CL 2) 1.000 EACH] 20000.0000 20000.00] 12219.1700 12219.17] 14477 .5200 14477 .52
620-00015 Field Lab (State Furn) 1.000 EACH] 5000.0000 5000.00] 5945 .0400 5945 .04 3684.6100 3684 .61
620-00020 Sanitary Facility 1.000 EACH] 2000.0000 2000.00] 1379.5600 1379.56] 4364 .4000 4364 .40
625-00000 Const Surveying 1.000 L S| 21750.0000 21750.00] 16939.7500 16939.75] 16675.5100 16675.51
625-00001 Const Surveying (Hour) 16.000 HOUR] 100.0000 1600.00] 117.6400 1882.24] 126.3300 2021.28
626-00000 Mobilization 1.000 L S| 250000.0000 250000.00] 193459.9800 193459.98] 240040.8100 240040.81
626-01000 Public Info Services 1.000 L s | 3500.0000 3500.00] 5800.0000 5800.00] 9113.6300 9113.63
627-00001 Pvmt Mkg Paint 1200.000 GAL | 30.0000 36000.00] 29.9400 35928.00] 37.7700 45324 .00
627-00005 Epoxy Pvmt Mkg 777.000 GAL | 60.0000 46620.00] 68.1800 52975.86] 75.5300 58686.81
627-30405 Preform Thermoplastic Pvmt 96.000 SF | 20.0000 1920.00] 13.9000 1334 .40] 19.4200 1864.32
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LETTING NO. : 20120308 CONTRACT ID : C17987 COUNTIES : OTERO
LETTING DATE : 03/08/12 REGION : 2
LETTING TIME : 10:00 AM

CONTRACT TOTALS

IC 0) -EST- IC 1) 701A IC 2 ) 757A

|ENGINEER"S ESTIMATE |]ROCKY MOUNTAIN MATERIALS |MARTIN MARIETTA MATERIALS

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
627-30410 Preform Thermoplastic Pvmt 1314.000 SF | 10.0000 13140.00] 11.7600 15452 .64] 19.4200 25517.88
629-01002 Survey Monument (Ty 2) 1.000 EACH] 520.0000 520.00] 427 .7700 427 77| 189.4900 189.49
629-01005 Survey Monument (Ty 5) 2.000 EACH] 100.0000 200.00] 320.8300 641.66] 189.4900 378.98
630-00000 Flagging 4000.000 HOUR] 20.0000 80000.00] 23.5300 94120.00] 20.3000 81200.00
630-00007 Traf Ctrl Inspection 53.000 DAY | 160.0000 8480.00] 117 .6400 6234.92] 106.8500 5663.05
630-00012 Traf Ctrl Mgmt 100.000 DAY | 600.0000 60000.00] 657.7000 65770.00] 480.8400 48084 .00
630-80002 Flash Beacon (Solar) 20.000 EACH] 400.0000 8000.00] 802.0700 16041.40] 908.2600 18165.20
630-80336 Barricade (3 M-B) (Temp) 16.000 EACH] 400.0000 6400.00] 160.4100 2566.56] 213.7100 3419.36
630-80341 Const Traf Sign (A) 36.000 EACH] 70.0000 2520.00] 42 .7800 1540.08] 53.4300 1923.48
630-80342 Const Traf Sign (B) 76.000 EACH] 90.0000 6840.00] 53.4700 4063.72] 53.4300 4060.68
630-80343 Const Traf Sign (C) 30.000 EACH] 105.0000 3150.00] 64.1700 1925.10] 53.4300 1602.90
630-80355 Port Mesg Panel 4.000 EACH] 5800.0000 23200.00] 3743.0000 14972 .00] 8334.6000 33338.40
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH] 1200.0000 4800.00] 802.0700 3208.28] 908.2600 3633.04
630-80360 Drum Channel Dev 300.000 EACH] 40.0000 12000.00] 16.0400 4812 .00] 26.7100 8013.00
630-80363 Drum Channel Dev (Light) ( 40.000 EACH] 50.0000 2000.00] 26.7400 1069.60] 37.4000 1496.00
630-80370 Conc Barrier (Temp) 1200.000 LF | 30.0000 36000.00] 62.0300 74436 .00] 30.8100 36972.00
630-80380 Traffic Cone 1000.000 EACH] 10.0000 10000.00] 6.4200 6420.00] 8.5500 8550.00

| | |
SECTION TOTALS | $ 5,732,397.64] $ 5,133,515.76] $ 5,444,055.62
—————————————————————————————————————————————————————— Ry

|

$ 5,732,397.64] $ 5,133,515.76] $ 5,444,055.62
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LETTING NO. : 20120308 CONTRACT ID : C17987 COUNTIES : OTERO
LETTING DATE : 03/08/12 REGION : 2
LETTING TIME : 10:00 AM

IC 3 ) 005A IC 4 ) 027A |

JA & S CONSTRUCTION CO. |APC SOUTHERN CONSTRUCTION]

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
SECTION 0001 MAJOR ITEMS | | |

| | |
202-00008 Tree Trimming 50.000 HOUR] 125.0000 6250.00] 201.9600 10098.00]
202-00010 Rem Tree 1.000 EACH] 300.0000 300.00] 2019.5800 2019.58]
202-00019 Rem Inlet 11.000 EACH] 372.0000 4092.00] 100.9800 1110.78]
202-00026 Rem S and D Pave 2500.000 SY | 3.7500 9375.00] 4.1900 10475.00]
202-00031 Rem of Fire Hydrant 1.000 EACH] 622.0000 622.00] 1363.2200 1363.22]
202-00033 Rem Pipe 24.000 EACH] 107.0000 2568.00] 504 .9000 12117.60]
202-00037 Rem of End Section 4_000 EACH] 204 .0000 816.00] 106.0300 424 _12]
202-00090 Rem Delineator 481.000 EACH] 4.2500 2044 .25] 4.5400 2183.74]
202-00200 Rem Sidewalk 175.000 Sy | 6.3700 1114.75] 2.7300 477.75]
202-00203 Rem Curb and Gutter 761.000 LF | 6.9000 5250.90] 4.3400 3302.74]
202-00240 Rem Asphalt Mat (Planing) 278877.000 SY | 1.1800 329074.86] 1.2000 334652.40]
202-00425 Rem Bridge Railing 383.000 LF | 7.5000 2872 .50] 5.5500 2125.65]
202-00453 Rem Port Present Str (2) 753.000 Sy | 118.0000 88854.00] 112.0900 84403.77]
202-00460 Rem Port Present Str (3) 15.000 Sy | 350.0000 5250.00] 333.2300 4998 .45]
202-00504 Rem Exp Device 107.000 LF | 22.0000 2354.00] 20.2000 2161.40]
202-00810 Rem Ground Sign 186.000 EACH] 43.0000 7998.00] 40.3900 7512 .54]
202-00821 Rem Sign Panel 9.000 EACH] 27.0000 243.00] 25.2400 227.16]
202-01130 Rem Gdrail Ty 3 3000.000 LF | 1.8600 5580.00] 1.7700 5310.00]
202-01300 Rem End Anchorage 2.000 EACH] 220.0000 440.00] 151.4700 302.94]
202-04002 Clean Culvert 13.000 EACH] 2000.0000 26000.00] 504 .9000 6563.70]
203-00010 Uncl Excav (CIP) 17872.000 CY | 8.5000 151912.00] 10.6300 189979.36]
203-01500 Blading 50.000 HOUR] 80.0000 4000.00] 108.1700 5408.50]
206-00000 Str Excav 294.000 CY | 7.5000 2205.00] 6.0600 1781.64]
206-00065 Str Bkfl (Flow-Fill) 468.000 CY | 135.0000 63180.00] 82.8000 38750.40]
208-00002 Erosion Log (12 In) 200.000 LF | 9.5500 1910.00] 5.5000 1100.00]
208-00011 Erosion Bales (Weed Free) 50.000 EACH] 51.0000 2550.00] 12.8700 643.50]
208-00020 Silt Fence 100.000 LF | 3.3500 335.00] 1.2100 121.00]
208-00034 Gravel Bag 1100.000 LF | 10.7000 11770.00] 4.8500 5335.00]
208-00045 Conc Washout Str 4.000 EACH] 433.0000 1732.00] 716.9500 2867.80]
208-00051 Storm Drain Inlet Protecti 100.000 LF | 5.4000 540.00] 7.9200 792.00]
208-00103 Removal and Disposal of Se 40.000 HOUR] 45.0000 1800.00] 41.9100 1676.40]
208-00105 Removal and Disposal of Se 40.000 HOUR] 60.0000 2400.00] 79.7700 3190.80]
208-00106 Sweeping (Sediment Removal 64.000 HOUR] 80.0000 5120.00] 121.1700 7754 .88]
208-00107 Rem Trash 40.000 HOUR] 45.0000 1800.00] 41.4000 1656.00]
208-00205 Erosion Control Supervisor 200.000 HOUR] 44,0000 8800.00] 35.3400 7068.00]
210-00011 Res Mailbox Str (Ty 1) 9.000 EACH] 130.0000 1170.00] 403.9200 3635.28]
210-00013 Res Mailbox Str (Ty 3) 3.000 EACH] 217.0000 651.00] 605.8700 1817.61]

210-04010 Adj Manhole 6.000 EACH] 1100.0000 6600.00] 757.3400 4544 .04
210-04030 Modify Guardrail 3450.000 LF | 5.7500 19837.50] 4.0400 13938.00]
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IC 3 ) 005A IC 4 ) 027A |
JA & S CONSTRUCTION CO. |APC SOUTHERN CONSTRUCTION]
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
210-04070 Adjust Well 1.000 EACH] 1000.0000 1000.00] 1009.7900 1009.79]
212-00006 Seeding (Native) 1.000 ACRE] 1285.0000 1285.00] 873.4700 873.47]
212-00032 Soil Conditioning 1.000 ACRE] 4000.0000 4000.00] 1464.2000 1464.20]
213-00002 Mulching (Weed Free Hay) 1.000 ACRE] 1100.0000 1100.00] 291.8300 291.83]
304-06000 ABC (CL 6) 24692.000 TON | 17.0000 419764.00] 17.6700 436307.64]
304-09014 ABC (Spec) 300.000 TON | 25.0000 7500.00] 28.0600 8418.00]
403-00720 HMA (Patching) (Asph) 200.000 TON | 140.0000 28000.00] 155.0400 31008.00]
403-34841 HMA (Gr SX) (100) (PG 64-2 42481.000 TON | 62.7000 2663558.70] 67.3600 2861520.16]
403-34861 HMA (Gr SX) (100) (PG 70-2 3904.000 TON | 80.0000 312320.00] 85.3700 333284 .48]|
411-10255 Emul Asph (SS) 15418.000 GAL | 3.0000 46254 .00] 2.8300 43632.94|
506-00212 Riprap (12 In) 24._.000 CY | 160.0000 3840.00] 117.1400 2811.36]
507-00000 Conc S and D Pave 300.000 CY | 287.0000 86100.00] 140.0800 42024 .00]
515-00120 Waterproofing (Membrane) 723.000 Sy | 13.8000 9977 .40] 13.1300 9492 .99]
518-01001 Br Expan Joint (Asphaultic 107.000 LF | 135.8000 14530.60] 129.2500 13829.75]
601-03040 Conc CL D (Bridge) 17.000 CY | 372.0000 6324.00] 353.4300 6008.31]
601-03041 Conc CL D (Bridge) (Spec) 23.000 CY | 584 .0000 13432.00] 555 .3900 12773.97]
602-00020 Reinf Steel (Epoxy) 2837.000 LB | 3.7000 10496.90] 3.5300 10014.61]
603-02185 23x14 In RCP (CIP) 654.000 LF | 114 .0000 74556.00] 100.9800 66040.92]
603-02245 30x19 In RCP (CIP) 96.000 LF | 107.0000 10272.00] 104.0100 9984 .96
603-05118 23x14 In RCES 2.000 EACH] 690.0000 1380.00] 696.7600 1393.52]
603-05124 30x19 In RCES 2.000 EACH] 1273.0000 2546 .00] 888.6200 1777 .24]
603-10150 15 In CSP 35.000 LF | 37.6000 1316.00] 22.2200 777.70]
603-10180 18 In CSP 298.000 LF | 48.8000 14542 _40] 29.2800 8725.44|
603-10360 36 In CSP 105.000 LF | 55.1000 5785.50] 43.4200 4559.10]
604-00305 Inlet Ty C (5 Ft) 11.000 EACH] 1432 .0000 15752.00] 1595.4700 17550.17]
606-00301 Gdrail Ty 3 (6-3) 3000.000 LF | 15.7000 47100.00] 14_7900 44370.00]
606-01340 End Anchor Ty 3D 1.000 EACH] 775.0000 775.00] 626.0700 626.07|
606-01370 Transition Ty 3G 2.000 EACH] 1230.0000 2460.00] 1312.7300 2625.46]
606-01380 Transition Ty 3H 4.000 EACH] 668.0000 2672.00] 807.8300 3231.32]
606-01460 Median Terminal 2.000 EACH] 3442 _.0000 6884 .00] 3100.0600 6200.12]
606-02005 End Anchor (Flared) 1.000 EACH] 1588.0000 1588.00] 1454.1000 1454._10]
606-11010 Brdg Rail Ty 10R 383.000 LF | 92.0000 35236.00] 89.9200 34439.36]
607-11525 Fence (Plastic) 20.000 LF | 50.0000 1000.00] 2.0200 40.40]
608-00000 Conc Sidewalk 77.000 SY | 66 .6000 5128.20] 42.1700 3247.09]
608-00010 Conc Curb Ramp 147.000 SY | 121.0000 17787.00] 173.1300 25450.11]
609-21020 C and G Ty 2 11-B 761.000 LF | 18.8000 14306 .80] 21.5700 16414.77]
612-00001 Delin (Ty I) 410.000 EACH] 16.0000 6560.00] 23.2300 9524 .30]
612-00002 Delin (Ty 11) 8.000 EACH] 18.0000 144 00| 242300 193.84]
612-00003 Delin (Ty I11) 63.000 EACH] 20.0000 1260.00] 25.2400 1590.12]
614-00011 Sign Panel (CL I) 44._.000 SF | 17.0000 748.00] 15.1500 666.60]
614-00012 Sign Panel (CL I1) 1726.000 SF | 17.0000 29342.00] 17.1700 29635.42]



COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT TOTALS

LETTING NO. : 20120308 CONTRACT ID : C17987 COUNTIES : OTERO
LETTING DATE : 03/08/12 REGION : 2
LETTING TIME : 10:00 AM
IC 3 ) 005A IC 4 ) 027A |
JA & S CONSTRUCTION CO. |APC SOUTHERN CONSTRUCTION]
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
614-01503 Steel Sign Supp (2-1n Rd)( 20.000 EACH] 132.0000 2640.00] 111.0800 2221.60]
614-01573 Steel Sign Supp (2-1/2 Rd 138.000 EACH] 339.0000 46782.00] 252.4500 34838.10]
614-01583 Stl Sign Supp (2-1/2 In Rd 16.000 EACH] 425.0000 6800.00] 277.6900 4443 .04)
614-80385 Rumble Strip 72948 .000 LF | 0.1400 10212.72] 0.1700 12401.16]
620-00002 Field Office (CL 2) 1.000 EACH] 15000.0000 15000.00] 18176.2500 18176.25]
620-00012 Field Lab (CL 2) 1.000 EACH] 15000.0000 15000.00] 18176.2500 18176.25]
620-00015 Field Lab (State Furn) 1.000 EACH] 6000.0000 6000.00] 5048.9600 5048.96|
620-00020 Sanitary Facility 1.000 EACH] 2884 .0200 2884.02| 2524 .4800 2524 .48|
625-00000 Const Surveying 1.000 L S 22000.0000 22000.00] 17004 .8900 17004 .89]
625-00001 Const Surveying (Hour) 16.000 HOUR] 120.0000 1920.00] 121.1700 1938.72]
626-00000 Mobilization 1.000 L S | 318000.0000 318000.00] 420286.5200 420286.52]
626-01000 Public Info Services 1.000 L S | 6000.0000 6000.00] 10097.9100 10097.91]
627-00001 Pvmt Mkg Paint 1200.000 GAL | 37.0000 44400.00] 28.2700 33924.00]
627-00005 Epoxy Pvmt Mkg 777.000 GAL | 74 _.0000 57498.00] 64.3700 50015.49]
627-30405 Preform Thermoplastic Pvmt 96.000 SF | 20.0000 1920.00] 13.1300 1260.48]|
627-30410 Preform Thermoplastic Pvmt 1314.000 SF | 20.0000 26280.00] 11.1100 14598.54]
629-01002 Survey Monument (Ty 2) 1.000 EACH] 600.0000 600.00]| 181.7600 181.76]
629-01005 Survey Monument (Ty 5) 2.000 EACH] 500.0000 1000.00] 181.7600 363.52]
630-00000 Flagging 4000.000 HOUR] 20.0000 80000.00] 22.2200 88880.00]
630-00007 Traf Ctrl Inspection 53.000 DAY | 42.0000 2226.00] 111.0800 5887.24|
630-00012 Traf Ctrl Mgmt 100.000 DAY | 560.0000 56000.00] 621.0200 62102.00]
630-80002 Flash Beacon (Solar) 20.000 EACH] 2000.0000 40000.00] 757 .3400 15146.80]
630-80336 Barricade (3 M-B) (Temp) 16.000 EACH]| 75.0000 1200.00] 151.4700 2423.52]
630-80341 Const Traf Sign (A) 36.000 EACH] 12.0000 432.00] 40.3900 1454.04]
630-80342 Const Traf Sign (B) 76.000 EACH] 15.0000 1140.00] 50.4900 3837.24|
630-80343 Const Traf Sign (C) 30.000 EACH] 17.0000 510.00] 60.5900 1817.70]
630-80355 Port Mesg Panel 4.000 EACH] 3500.0000 14000.00] 3534.2700 14137.08]
630-80358 Flash Arrow Panel (C Ty) 4_000 EACH] 1900.0000 7600.00] 757 .3400 3029.36]
630-80360 Drum Channel Dev 300.000 EACH] 12.0000 3600.00] 15.1500 4545 _00]
630-80363 Drum Channel Dev (Light) ( 40.000 EACH] 13.0000 520.00] 25.2400 1009.60]
630-80370 Conc Barrier (Temp) 1200.000 LF | 34.0000 40800.00] 25.2400 30288.00]
630-80380 Traffic Cone 1000.000 EACH] 12.0000 12000.00] 6.0600 6060.00]
| |
SECTION TOTALS | $ 5,563,000.00] $ 5,777,293.63]
—————————————————————————————————————————————————————— e et
I

$ 5,563,000.00] $ 5,777,293.63]
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